This electronic collection of documents is provided
for the convenience of the user

and is Not a Certified Document -

The documents contained herein were originally issued

and sealed by the individuals whose names and license
numbers appear on each page, on the dates appearing

with their signature on that page.
This file or an individual page
shall not be considered a certified document.




DocuSign Envelope ID: 9F010DE7-C91F-4000-A656-A9482FFFBD4D

BM #2 : NAIL IN BASE OF UTILITY POLE, 20.51" LEFT OF STA. 8+92.84 -L-, EL. 2482.46' NOTES
ASSUMED LIVE LOAD ---------- HL-93 OR ALTERNATE LOADING.

THIS CULVERT IS LOCATED IN SEISMIC ZONE 1.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN.

CULVERT IS TO BE DESIGNED FOR A MINIMUM FILL DEPTH OF 0’-3”AND A MAXIMUM OF 2'-8%
FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR LIMITS OF TEMPORARY SHORING FOR MAINTENANCE OF TRAFFIC, SEE TRAFFIC CONTROLS PLANS. FOR PAY ITEM FOR
TEMPORARY SHORING FOR MAINTENANCE OF TRAFFIC, SEE ROADWAY PLANS.

OPOSED GUARDRAIL

DWAY PAY ITEM
AND TAIL) (TYP.)

THE EXISTING STRUCTURE CONSISTING OF ONE 18-6“SPAN WITH A CLEAR ROADWAY WIDTH OF 20.0" ON A TIMBER DECK WITH

20 LINES OF 6X12 TIMBER JOISTS ON A SUBSTRUCTURE CONSISTING OF TIMBER CAP END BENTS WITH TIMBER POSTS & SILLS
AT THE SITE OF THE PROPOSED STRUCTURE SHALL BE REMOVED. THE EXISTING BRIDGE IS PRESENTLY NOT POSTED FOR THE LOAD
LIMIT. SHOULD THE STRUCTURAL INTEGRITY OF THE BRIDGE FURTHER DETERIORATE DURING THE CONSTRUCTION OF THE PROPOSED
STRUCTURE, A LOAD LIMITATION MAY BE POSTED AND MAY BE REDUCED AS FOUND NECESSARY DURING THE LIFE OF THE PROJECT.

+ _er-er | 22-9"
STAGE I |STAGE II

C PROPOSED
ZOI_O//X 5/_0//
PRECAST
THREE-SIDED
CULVERT

/\\\\\/\—_
%%MS FORK —:;ﬂ>

CLASS I RIP RAP
OADWAY DETAIL)

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS TO FALL INTO THE WATER. THE
CONTRACTOR SHALL REMOVE THE BRIDGE AND SUBMIT PLANS FOR DEMOLITION IN ACCORDANCE WITH ARTICLE 402-2 OF THE
STANDARD SPECIFICATIONS.

100°00°00" THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST INFORMATION AVATILABLE.SINCE

THIS INFORMATION IS SHOWN FOR THE CONVENIENCE OF THE CONTRACTOR, THE CONTRACTOR SHALL HAVE NO CLAIM WHATSOEVER
AGAINST THE DEPARTMENT OF TRANSPORTATION FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON DIFFERENCES
BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE SHOWN ON THE PLANS AND THE ACTUAL CONDITIONS AT THE PROJECT SITE.

"7 ToMS FORK _-
,——/// o &

— THE DETAILS SHOWN ARE FOR GENERAL LAYOUT ONLY. THE SUPPLIER SHALL PROVIDE DESIGNS AND DETAILS FOR THE PRECAST

o THREE-SIDED CULVERT, FOUNDATION, AND CAST-IN-PLACE HEADWALLS, WING WALLS AND FOOTINGS FOR REVIEW AND APPROVAL
EXISTING STRUCTURE THAT MEET THE REQUIREMENTS OF AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS, SECTION 12, AND ARE SEALED BY A NORTH
e | CAROLINA REGISTERED PROFESSIONAL ENGINEER.

THE RESIDENT ENGINEER SHALL CHECK THE LENGTH OF CULVERT BEFORE STAKING IT OUT TO MAKE CERTAIN THAT IT WILL
TEMPORARY SHORING N — PROPERLY TAKE CARE OF THE FILL.

FOR MAINTENANCE OF —
TRAFFIC (SEE NOTES)

FOR PRECAST REINFORCED CONCRETE THREE-SIDED CULVERT, SEE SPECIAL PROVISIONS.

T T — NO PRECAST WING OR HEADWALL OPTION WILL BE ALLOWED.

THE ENTIRE COST OF THE WORK REQUIRED TO CONSTRUCT THE PRECAST THREE-SIDED CULVERT INCLUDING HEADWALLS AND
WINGWALLS SHALL BE INCLUDED IN THE LUMP SUM PRICE BID FOR PRECAST THREE-SIDED CULVERT.

THE PRECAST CULVERT SECTIONS AND CAST-IN-PLACE WINGS SHALL BE DESIGNED TO HANDLE FULL DEPTH HYDROSTATIC PRESSURE
IF WEEP HOLES ARE NOT UTILIZED. IF PROVIDED, WEEP HOLES IN ACCORDANCE WITH THE SPECIFICATIONS SHALL BE LOCATED
A MINIMUM HEIGHT OF 6”ABOVE THE NORMAL FLOW LINE AND HAVE A MAXIMUM SPACING OF 10 FT.

CAST-IN-PLACE CONCRETE SHALL BE POURED IN THE FOLLOWING ORDER:
1. FOOTINGS
2. STEMWALL
3. HEADWALLS, WINGWALLS

A 3 FOOT STRIP OF FILTER FABRIC SHALL BE ATTACHED TO THE FILL FACE OF THE WING COVERING THE ENTIRE LENGTH OF
THE EXPANSION JOINT.

FOR UTILITY INFORMATION,
SEE UTILITY PLANS AND

SPECTAL PROVISIONS THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH ‘HEC 18-EVALUATING SCOUR AT BRIDGES.”

THE DOWNSTATION (WEST) SPREAD FOOTING IS DESIGNED FOR A FACTORED RESISTANCE OF 10 KSF. CHECK FIELD CONDITIONS FOR

LOCATION SKETCH THE REQUIRED RESISTANCE OF 23 KSF JUST BEFORE PLACING CONCRETE.

THE UPSTATION (EAST) SPREAD FOOTING IS DESIGNED FOR A FACTORED RESISTANCE OF 3 KSF. CHECK FIELD CONDITIONS FOR
THE REQUIRED RESISTANCE OF 7 KSF JUST BEFORE PLACING CONCRETE.

HYDRAULTIC DATA OVERTOPPING FLOOD DATA CGRADE DATA KEY DOWNSTATION (WEST) SPREAD FOOTING AT LEAST 12”INTO ROCK OR WEATHERED ROCK WITH A MINIMUM THICKNESS AS SHOWN
ON THE PLANS.
DESIGN DISCHARGE = 550 C.F.S. OVERTOPPING DISCHARGE = 1100 C.F.S. GRADE POINT ELEV. @ STA. 8+13.00 = 2473.54 THE SCOUR CRITICAL ELEVATION IS THE BOTTOM OF UPSTATION AND DOWNSTATION FOOTING ELEVATION. SCOUR CRITICAL
FREQUENCY OF DESIGN FLOOD = 25 YRS. FREQUENCY OF OVERTOPPING FLOOD = 500 YRS. TOP OF STEM WALL @ STA. 8+13.00 = 2465.15 ELEVATIONS ARE USED TO MONITOR POSSIBLE SCOUR PROBLEMS DURING THE LIFE OF THE STRUCTURE.
DESIGN HIGH WATER ELEVATION = 2470.7 OVERTOPPING FLOOD ELEVATION = 2472.6 ROADWAY FILL SLOPES = 211
DRAINAGE AREA = 1.5 SQ. MI. FOR CULVERT DIVERSION DETAILS AND PAY ITEM, SEE EROSION CONTROL PLANS.
BASE DISCHARGE (Q100) = 750 C.F.S.
BASE HIGH WATER ELEVATION = 2471.5 BACKFILL CULVERT WITH NATIVE MATERIAL TO PROVIDE A CONTINUOUS LOW
FLOW CHANNEL. NATIVE MATERIAL CONSISTS OF MATERIAL THAT IS EXCAVATED
FROM THE STREAM BED AT THE PROJECT SITE DURING CONSTRUCTION. NATIVE PROJECT NO B-6027
MATERIAL IS SUBJECT TO APPROVAL BY THE ENGINEER AND MAY BE SUBJECT .
22'-0" ., 15-10"  8-8”  9-0" _4-27 12’-10"  13'-9”  10’-5" 16’-10" - TO PERMIT CONDITIONS. HENDERSON COUNTY
PLACEMENT OF BACKFILL MATERIAL SHALL BE INCLUDED IN THE LUMP SUM
+ - PAYMENT FOR “PRECAST REINFORCED CONCRETE THREE SIDED CULVERT @ STA. STATTON: S+13.00 - -
= 8+13.00”". WHERE THERE IS NOT AN ADEQUATE QUANTITY OF SUITABLE :
—_ BACKFILL MATERIAL AVAILABLE FROM EXCAVATION, USE CHANNEL SUBSTRATE
= ——— | MATERIAL. FOR CHANNEL SUBSTRATE MATERIAL, SEE SPECIAL PROVISIONS. SHEET 1 OF 4 REPLACES BR. #215
S e I [ S
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. : : AND PROVIDED FOR BID PURPOSES ONLY.
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DocuSign Envelope |D: 3F4E4266-77E6-4928-A9F7-17ADD7E9607E

NOTES

STAGE I CONSTRUCTION VARIES

A

A

12/_0//
(STAGE I TRAFFIC)
(EXISTING BRIDGE)

* THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST
INFORMATION AVAILABLE. SINCE THIS INFORMATION IS SHOWN FOR
THE CONVENIENCE OF THE CONTRACTOR, THE CONTRACTOR SHALL HAVE
NO CLAIM WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION
FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON DIFFERENCES
BETWEEN THE EXISTING BRIDGE SHOWN ON THE PLANS AND THE ACTUAL

12'-0” (TEMP.) * VARIES

(STAGE I1 TRAFFIC)

A
|

A
Y

Y

A

_L_
2/-0” ANCHORED
<j_ . /f_;bRTABLE CONCRETE : CONDITIONS AT THE PROJECT SITE.
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STAGE I EXISTING
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STAGE I CONSTRUCTION
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DocuSign Envelope |D: 3F4E4266-77E6-4928-A9F7-17ADD7E9607E

CAST-IN-PLACE HEADWALL
(CONTRACTOR TO DESIGN)
TEMP. ROADWAY . FINAL ROADWAY WIDTH _ __\\\\\
FOR STAGING
_E ‘L‘____’1 ﬂ_ CAST-IN-PLACE WINGWALL . ;
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| \
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-\
; END ELEVATION
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| TOP OF STEM WALL
EL. 2465.15
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/ 18” REINFORCED
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DRAWN BY : _ T.J. KIRSCHBUAM

CHECKED BY : __R.F. WERTMAN

DESIGN ENGINEER OF RECORD :

R.F. WERTMAN

DATE
DATE
DATE

5/11/15

11/2/15

11/2/15

PLAN

C PROPOSED ——J//7\

20/_O//X 5/_O//
PRECAST
THREE-SIDED
CULVERT

NOTE: GUARDRAIL POSTS PLACEMENT AS SHOWN.
GUARDRAIL POSTS AND THREADED ANCHOR RODS
MUST CLEAR ALL JOINTS OF PRECAST CONCRETE

CULVERT UNITS.

A

gl

B 14'-1%," % 14 -1%," % N
C GUARDRAIL
’/////__ANCHOR & POST
100°00"00"

oo

oo

> DIMENSION SHALL
BE VERIFIED BY
THE ENGINEER

NOTES

ALL GUARDRAIL ATTACHMENTS SHALL BE MADE USING ADHESIVELY ANCHORED ANCHOR BOLTS.
LEVEL TWO FIELD TESTING IS REQUIRED, AND THE YIELD LOAD OF THE 3/4”"@ BOLT IS
12.8 KIPS. FOR ADHESIVELY ANCHORED ANCHOR BOLTS OR DOWELS, SEE STANDARD SPECIFICATIONS.

ANCHOR BOLTS, NUTS, AND WASHERS SHALL BE ¥;”@ AND MEET THE REQUIREMENTS OF ASTM
A325. BOLTS, NUTS, AND WASHERS SHALL BE GALVANIZED.

PAYMENT FOR GUARDRAIL, POST, AND POST BASE PLATES IS INCLUDED IN ROADWAY PAY ITEMS.

i € POST AND GUARDRAIL —j
f S ANCHOR ASSEMBLY S T 5

SLAB

—d L
\

Palllllll

SHIM TIF NECESSARY
(MAXTMUM OF /4™

< <

¥4" & THREADED
ANCHOR RODS

PLANS PREPARED BY:

Al Gannett Fleming : s

Excellence Delivered As Promised |NC Lic. No. F-0270|
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DocuSign Envelope |D: 3F4E4266-77E6-4928-A9F7-17ADD7E9607E

DESIGN DATA:

SPECTFICATIONS - - - - - - - - === ------ A.A.S.H.T.0. (CURRENT)
LIVE LOAD - - - - - - === ------ SEE PLANS
IMPACT ALLOWANCE - - - - - - - - - - - - - - - SEE A.A.S.H.T.O.

STRESS IN EXTREME FIBER OF
STRUCTURAL STEEL - AASHTO M270 GRADE 36

- AASHTO M270 GRADE 50W

- AASHTO M270 GRADE 50

REINFORCING STEEL IN TENSION - GRADE 6O - - - 24,000 LBS.PER SQ. IN.
CONCRETE IN COMPRESSION - - - - - - - - - - - - 1,200 LBS. PER SQ. IN.
CONCRETE IN SHEAR - - - =---= - === - - = - - SEE A.A.S.H.T.O.
STRUCTURAL TIMBER - TREATED OR UNTREATED
EXTREME FIBER STRESS - - - 1,800 LBS.PER SQ. IN.
COMPRESSION PERPENDICULAR TO GRAIN
OF TIMBER - - - - - 375 LBS. PER SQ. IN.
EQUIVALENT FLUID PRESSURE OF EARTH - - - - - 30 LBS. PER CU. FT.
(MINIMUM)

MATERTIAL AND WORKMANSHIP:

EXCEPT AS MAY OTHERWISE BE SPECIFIED ON PLANS OR IN THE SPECIAL

PROVISIONS, ALL MATERIAL AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH

THE 2018 “STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES”OF THE
N. C. DEPARTMENT OF TRANSPORTATION.

STEEL SHEET PILING FOR PERMANENT OR TEMPORARY APPLICATIONS SHALL

BE HOT ROLLED.

CONCRE TE:

UNLESS OTHERWISE REQUIRED ON PLANS, CLASS A CONCRETE SHALL BE
USED FOR ALL PORTIONS OF ALL STRUCTURES WITH THE EXCEPTION THAT:
CLASS AA CONCRETE SHALL BE USED IN BRIDGE SUPERSTRUCTURES,
ABUTMENT BACKWALLS, AND APPROACH SLABS; AND CLASS B CONCRETE SHALL
BE USED FOR SLOPE PROTECTION AND RIP RAP.

CONCRETE CHAMFERS:

UNLESS OTHERWISE NOTED ON _THE PLANS, ALL EXPOSED CORNERS ON
STRUCTURES SHALL BE CHAMFERED ¥;”WITH THE FOLLOWING EXCEPTIONS:
TOP CORNERS OF CURBS MAY BE ROUNDED TO 1/45”RADIUS WHICH IS BUILT
INTO CURB FORMS; CORNERS OF TRANSVERSE FLOOR EXPANSION JOINTS
SHALL BE ROUNDED WITH A !/4”FINISHING TOOL UNLESS OTHERWISE REQUIRED
ON PLANS; AND CORNERS OF EXPANSION JOINTS IN THE ROADWAY FACES
AND TOPS OF CURBS AND SIDEWALKS SHALL BE ROUNDED TO A !'/4”RADIUS
WITH A FINISHING STONE OR TOOL UNLESS OTHERWISE REQUIRED ON PLANS.

DOWEL S

DOWELS WHEN INDICATED ON PLANS AS FOR CULVERT EXTENSIONS, SHALL
BE EMBEDDED AT LEAST 127 INTO THE OLD CONCRETE AND GROUTED INTO
PLACE WITH 1:2 CEMENT MORTAR.

20,000 LBS. PER SQ. IN.
27,000 LBS.PER SQ. IN.

27,000 LBS. PER SQ. IN.

STANDARD NOTES

ALLOWANCE FOR DEAD LOAD DEFLECTION, SETTLEMENT,
ETC. IN CASTING SUPERSTRUCTURES:

BRIDGES SHALL BE BUILT ON THE GRADE OR VERTICAL CURVE SHOWN ON PLANS.
SLABS, CURBS AND PARAPETS SHALL CONFORM TO THE GRADE OR CURVE.

ALL DIMENSIONS WHICH ARE GIVEN IN SECTION AND ARE AFFECTED BY DEAD LOAD
DEFLECTIONS ARE DIMENSIONS AT CENTER LINE OF BEARING UNLESS OTHERWISE NOTED
ON PLANS. IN SETTING FORMS FOR STEEL BEAM BRIDGES AND PRESTRESSED CONCRETE
GIRDER BRIDGES, ADJUSTMENTS SHALL BE MADE DUE TO THE DEAD LOAD DEFLECTIONS
FOR THE ELEVATIONS SHOWN. WHERE BLOCKS ARE SHOWN OVER BEAMS FOR BUILDING
UP TO THE SLAB, THE VERTICAL DIMENSIONS OF THE BLOCKS SHALL BE ADJUSTED
BETWEEN BEARINGS TO COMPENSATE FOR DEAD LOAD DEFLECTIONS, VERTICAL CURVE
ORDINATE, AND ACTUAL BEAM CAMBER. WHERE BOTTOM OF SLAB IS IN LINE WITH
BOTTOM OF TOP FLANGES, DEPTH OF SLAB BETWEEN BEARINGS SHALL BE ADJUSTED
TO COMPENSATE FOR DEAD LOAD DEFLECTION, VERTICAL CURVE ORDINATE, AND
ACTUAL BEAM CAMBER.

IN SETTING FALSEWORK AND FORMS FOR REINFORCED CONCRETE SPANS, AN
ALLOWANCE SHALL BE MADE FOR DEAD LOAD DEFLECTIONS, SETTLEMENT OF FALSEWORK,
AND PERMANENT CAMBER WHICH SHALL BE PROVIDED FOR IN ADDITION TO THE
ELEVATIONS SHOWN. AFTER REMOVAL OF THE FALSEWORK, THE FINISHED STRUCTURES
SHALL CONFORM TO THE PROFILE AND ELEVATIONS SHOWN ON THE PLANS AND
CONSTRUCTION ELEVATIONS FURNISHED BY THE ENGINEER.

DETAILED DRAWINGS FOR FALSEWORK OR FORMS FOR BRIDGE SUPERSTRUCTURE
AND ANY STRUCTURE OR PARTS OF A STRUCTURE AS NOTED ON THE PLANS SHALL
BE SUBMITTED TO THE ENGINEER FOR APPROVAL BEFORE CONSTRUCTION OF THE
FALSEWORK OR FORMS IS STARTED.

REINFORCING STEEL:

ALL REINFORCING STEEL SHALL BE DEFORMED. DIMENSIONS RELATIVE TO
PLACEMENT OF REINFORCING ARE TO CENTERS OF BARS UNLESS OTHERWISE INDICATED
IN THE PLANS. DIMENSIONS ON BAR DETAILS ARE TO CENTERS OF BARS OR ARE OUT
TO OUT AS INDICATED ON PLANS.

WIRE BAR SUPPORTS SHALL BE PROVIDED FOR REINFORCING STEEL WHERE
INDICATED ON THE PLANS. WHEN BAR SUPPORT PIECES ARE PLACED IN CONTINUOUS
LINES, THEY SHALL BE SO PLACED THAT THE ENDS OF THE SUPPORTING WIRES SHALL
BE LAPPED TO LOCK LEGS ON ADJOINING PIECES.

STRUCTURAL STEEL:

AT THE CONTRACTOR’S OPTION, HE MAY SUBSTITUTE "”@ SHEAR STUDS FOR THE
¥4 & STUDS SPECIFIED ON THE PLANS. THIS SUBSTITUTION SHALL BE MADE AT
THE RATE OF 3 - 7g”@ STUDS FOR 4 - ¥4”@ STUDS, AND STUD SPACING CHANGES
SHALL BE MADE AS NECESSARY TOQ PROVIDE THE SAME EQUIVALENT NUMBER OF "g”@ STUDS
ALONG THE BEAM AS SHOWN FOR ¥,”@ STUDS BASED ON THE RATIO OF 3 - B"Q
STUDS FOR 4 - ¥,”@ STUDS. STUDS OF THE LENGTH SPECIFIED ON THE PLANS MUST
BE PROVIDED. THE MAXIMUM SPACING SHALL BE 2'-07%

EXCEPT AT THE INTERIOR SUPPORTS OF CONTINUOUS BEAMS WHERE THE COVER
PLATE IS IN CONTACT WITH BEARING PLATE, THE CONTRACTOR MAY, AT HIS OPTION,
SUBSTITUTE FOR THE COVER PLATES DESIGNATED ON THE PLANS COVER PLATES OF THE
EQUIVALENT AREA PROVIDED THESE PLATES ARE AT LEAST ¥%g¢”IN THICKNESS AND
DO NOT EXCEED A WIDTH EQUAL TO THE FLANGE WIDTH LESS 2”0R A THICKNESS
EQUAL TO 2 TIMES THE FLANGE THICKNESS. THE SIZE OF FILLET WELDS SHALL CONFORM
TO THE REQUIREMENTS OF THE CURRENT ANSI/AASHTO/AWS “BRIDGE WELDING CODE”
ELECTROSLAG WELDING WILL NOT BE PERMITTED.

WITH THE SOLE EXCEPTION OF EDGES AT SURFACES WHICH BEAR ON OTHER
SURFACES,ALL SHARP EDGES AND ENDS OF SHAPES AND PLATES SHALL BE SLIGHTLY
ROUNDED BY SUITABLE MEANS TO A RADIUS OF APPROXIMATELY Y/gINCH OR
EQUIVALENT FLAT SURFACE AT A SUITABLE ANGLE PRIOR TO PAINTING, GALVANIZING,
OR METALLIZING.

HANDRATILS AND POSTS:

METAL STANDARDS AND FACES OF THE CONCRETE END POSTS FOR THE METAL
RAIL SHALL BE SET NORMAL TO THE GRADE OF THE CURB, UNLESS OTHERWISE SHOWN
ON PLANS. THE METAL RAIL AND TOPS OF CONCRETE POSTS USED WITH THE ALUMINUM
RAIL SHALL BE BUILT PARALLEL TO THE GRADE OF THE CURB.

METAL HANDRAILS SHALL BE IN ACCORDANCE WITH THE PLANS. RAILS SHALL BE
AS MANUFACTURED FOR BRIDGE RAILING. CASTINGS SHALL BE OF A UNIFORM APPEARANCE.
FINS AND OTHER DEFORMATIONS RESULTING FROM CASTING OR OTHERWISE SHALL BE
REMOVED IN A MANNER SO THAT A UNIFORM COLORING OF THE COMPLETED CASTING SHALL
BE OBTAINED. CASTINGS WITH DISCOLORATIONS OR OF NON-UNIFORM COLORING WILL
NOT BE ACCEPTED. CERTIFIED MILL REPORTS ARE REQUIRED FOR METAL RAILS AND POSTS.

SPECIAL NOTES:

GENERALLY, IN CASE OF DISCREPANCY, THIS STANDARD SHEET OF NOTES SHALL
GOVERN OVER THE SPECIFICATIONS, BUT THE REMAINDER OF THE PLANS SHALL GOVERN
OVER NOTES HEREON, AND SPECIAL PROVISIONS SHALL GOVERN OVER ALL. SEE
SPECIFICATIONS ARTICLE 105-4.
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